

12/07

Combined Five Year Broadband Planning and Mapping Budget, Federal funds and Match

	<u>Applicant</u>	<u>Federal</u>	<u>Total</u>	<u>Notes</u>
	<u>Share</u>	<u>Share</u>		
Personnel Salaries	395,698	961,838	1,357,537	
Personnel Fringe Benefits	121,842	206,318	328,160	
Travel	-	163,205	163,205	
Equipment	-	124,682	124,682	
Materials/Supplies	-	30,575	30,575	
Subcontracts	72,382	583,782	656,164	
Construction	-	-	-	
Other	213,503	49,400	262,903	
Total Direct Costs	\$ 803,426	\$ 2,119,800	\$ 2,923,226	
Total Indirect Costs	189,625	908,365	1,097,991	
Total Costs	<u>\$ 993,051</u>	<u>\$ 3,028,165</u>	<u>\$ 4,021,217</u>	

Materials/Supplies

Total	-	26,375	26,375	-	4,200	4,200	30,575
Subcontracts							
Total	68,382	419,214	487,596	4,000	68,665	72,665	560,261
Construction							
Total	-	-	-	-	-	-	-
Other							
Outreach and Education		32,500	32,500		16,900	16,900	49,400
DIR Datasets	149,983	-	149,983	-	-	-	149,983
Texas Office Space	31,760		31,760	31,760		31,760	63,520
Total	181,743	32,500	214,243	31,760	16,900	48,660	262,903
Total Direct Costs	406,576	1,134,426	1,541,002	153,937	635,590	789,527	2,330,529
Total Indirect Costs	64,918	486,183	551,101	20,602	272,396	292,998	844,099
Total Costs	471,494	1,620,609	2,092,103	174,539	907,986	1,082,525	3,174,628
Total Federal							2,528,595

Higher per-item cost due to translation for bi-lingual outreach.

Cost	Applicant Share	Federal Share	Total	Applicant Share	Federal Share	Total	Total	Notes
Personnel Salaries								
Total								
Personnel Fringe Benefits								
Total	-	-	-	-	-	-	-	
Travel								
Total	-	-	-	-	-	-	-	0
Equipment								
Total	-	-	-	-	-	-	-	
Materials/Supplies								
Total	-	-	-	-	-	-	-	
Subcontracts								
Total	-	-	-	-	-	-	-	
Construction								
Total	-	-	-	-	-	-	-	
Other								
Total	-	-	-	-	-	-	-	
Total Direct Costs	59,982	90,762	150,744	-	-	-	150,744	
Total Indirect Costs			-				-	
Total Costs	59,982	90,762	150,744	-	-	-	150,744	

